Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34114	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2019-03-06 16:41:04.0	2019-03-07 17:34:34.0	2019-05-03 11:36:22.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34114	bbmp_ee2_yel-H T MOHAN DAS	2019-02-28 11:56:17.0	2019-02-28 11:56:33.0	2019-03-06 16:41:03.0	Approve	Two Bidders Participated for this work L1 Bidder H N SHIVASHANKAR (H N SHIVASHANKAR) Quoted RS 4011401.58 (L1) -10.0401 below the Tender Amount, L2 Bidder THANGAVELU NATARAJ Quoted RS 4413912.00 (L2) -1.0134 below the Tender Amount, Hence the Rates Quoted By L1 Bidder H N SHIVASHANKAR (H N SHIVASHANKAR) Quoted RS 4011401.58 (L1) -10.0401 below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-02-28 11:56:17.0	2019-02-28 11:56:17.0	2019-02-28 11:56:17.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2018-19/OW/WORK_INDENT34114	bbmp_ee2_yel-H T MOHAN DAS	2019-02-28 11:56:09.0	2019-02-28 11:56:14.0	2019-02-28 11:56:16.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2018-19/OW/WORK_INDENT34114	bbmp_ee2_yel-H T MOHAN DAS	2019-02-28 11:55:28.0	2019-02-28 11:55:35.0	2019-02-28 11:56:08.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2018-19/OW/WORK_INDENT34114	bbmp_ee2_yel-H T MOHAN DAS	2019-02-28 11:54:25.0	2019-02-28 11:54:37.0	2019-02-28 11:55:27.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2018-19/OW/WORK_INDENT34114	bbmp_ee2_yel-H T MOHAN DAS	2019-02-27 20:57:56.0	2019-02-28 11:54:23.0	2019-02-28 11:54:25.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-02-27 20:57:55.0	2019-02-27 20:57:55.0	2019-02-27 20:57:55.0	Submit		Completed

Comparative Statement

Tender Nu: BBMP/2018-19/OW/WORK_INDENT34114
Tender Na: Drilling of New Borewell and Providing Pipeline in ward no 07 Byatarayanapura

							H N SHIVASHANKAR (H N SHIVASHANKAR)	
SNo	Item Name	Item Code	Unit	Estimate (	Estimate Rate	Total Amou	Quoted Ra	Total Amount
1	Geophysica	1	Each BW	7	1938.46	13569.22	1938.46	13569.22
2	Sinking bore	2	Rmtr	50	315.18	15759.00	315.18	15759.00
3	50 to 100 m	3	Rmtr	50	412	20600.00	412.0	20600.00
4	100 to 150 r	4	Rmtr	50	458.35	22917.50	458.35	22917.50
5	150 to 200 r	5	Rmtr	50	484.1	24205.00	484.1	24205.00
6	200 to 250 r	6	Rmtr	50	560.32	28016.00	560.32	28016.00
7	250 to 300 r	7	Rmtr	50	600.49	30024.50	600.49	30024.50
8	Supply of IS	8	Rmtr	280	1364.75	382130.00	1364.75	382130.00
9	Providing 2(	9	Rmtr	189	1144	216216.00	1144.0	216216.00
10	Providing ar	10	Nos	7	100	700.00	100.0	700.00
11	Supplying ai	11	Nos	7	78036	546252.00	56607.0	396249.00
12	Providing ar	12	Mtr	1890	457.92	865468.80	378.92	716158.80
13	Supplying ai	13	Nos	4291	188.7	809711.70	171.7	736764.70
14	Erection of p	14	Nos	7	3000	21000.00	3000.0	21000.00
15	Supply heav	15	Nos	350	130	45500.00	130.0	45500.00
16	Supply of nc	16	Nos	7	1409.8	9868.60	1409.0	9863.00
17	Supplying of	17	Nos	7	9845	68915.00	9845.0	68915.00
18	Supply and	18	Nos	7	5665	39655.00	5665.0	39655.00
19	Erection of s	19	Nos	7	1500	10500.00	1500.0	10500.00
20	Fabricating,	20	Nos	7	7866	55062.00	7866.0	55062.00
21	Supplying ai	21	Nos	7	2090	14630.00	2090.0	14630.00
22	Supplying ai	22	Nos	7	1072	7504.00	1072.0	7504.00
23	Supplying ai	23	Nos	42	201.4	8458.80	201.4	8458.80
24	Fabrication :	24	Sqm	163800	0.33	54054.00	0.33	54054.00
25	Supplying ai	25	Nos	7	10000	70000.00	10000.0	70000.00
26	KSRB 13.6.:	26	Nos	7	1843.34	12903.38	1843.34	12903.38
27	Supplying of	27	Rmtr	175	140.4	24570.00	140.4	24570.00
28	Labour char	28	Rmtr	175	10.8	1890.00	10.8	1890.00
29	Digging or tr	29	Rmtr	175	117	20475.00	117.0	20475.00
30	Supplying ai	30	Rmtr	28	345	9660.00	345.0	9660.00

31	Supplying ai	31	Nos	7	280	1960.00	280.0	1960.00
32	Cutting the r	32	Cmtr	100.8	727.16	73297.728	727.16	73297.728
33	Providing ar	33	m	1680	492.9	828072.00	448.0	752640.00
34	KSRB 2.6 :	34	Cmtr	33.6	2183.6	73368.96	2183.6	73368.96
35	KSRB 4 - 1.	35	Cmtr	5.6	5747.32	32184.992	5747.32	32184.992

Total Summary Amount		4459099.1	4011401.5	0.00
% against Estimated Rate			-10.0401	
% against CSR				
Total Bid Amount			4011401.58 (L1)	